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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ETEA-2007(15)    CONTRACT TIME :  174  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ETEA-2007(15)

     Trolley Square Streetscape Improvements Phase II

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 05/01/09 to vendor GRASSBUSTERS LANDSCAPING CO

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       640,695.38    115.5234% 100.0000%

   1    GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711                    $       554,602.35    100.0000%  86.5626%

   2    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $       583,104.15    105.1391%  91.0111%

   3    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $       613,881.00    110.6885%  95.8148%

   4    STRIPE-A-LOT, INC., 55 GERMAY DRIVE, WILMINGTON, DE, 19804                       $       645,290.04    116.3518% 100.7171%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       966,521.45    174.2729% 150.8551%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TROLLEY SQUARE ENHANCEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    5000.00000        5000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 940.000  CY   |      18.10851       17022.00|      23.00000       21620.00|      25.00000       23500.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     181.84507         181.85|     250.00000         250.00|    1200.00000        1200.00

  FLOWABLE FILL                           |                             |                             |

0040 209006                 200.000  CY   |      26.11454        5222.91|      12.00000        2400.00|      40.00000        8000.00

  BORROW, TYPE F                          |                             |                             |

0050 211000                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2500.00000        2500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 251501                 130.000  LF   |       3.36541         437.50|       2.00000         260.00|       3.50000         455.00

  SILT FENCE                              |                             |                             |

0070 252000                  25.000  EACH |     159.62734        3990.68|     150.00000        3750.00|     150.00000        3750.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 302007                 290.000  CY   |      48.39630       14034.93|      40.00000       11600.00|      56.50000       16385.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 302008                  20.000  CY   |      61.26715        1225.34|      40.00000         800.00|      56.50000        1130.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0100 401665                  55.000  TON  |     106.68400        5867.62|      90.00000        4950.00|      98.20000        5401.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0110 401666                  80.000  TON  |      95.48905        7639.12|      90.00000        7200.00|      92.00000        7360.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401667                 165.000  TON  |      72.68929       11993.73|      90.00000       14850.00|      83.00000       13695.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0130 612002                 460.000  LF   |      45.48829       20924.61|      40.00000       18400.00|      43.75000       20125.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0140 612502                   5.000  LF   |      15.00000          75.00|      50.00000         250.00|      39.50000         197.50

  PVC PIPE, 6"                            |                             |                             |

0150 612529                 460.000  LF   |       3.31207        1523.55|       5.00000        2300.00|       3.00000        1380.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 701010                 698.000  LF   |      15.00000       10470.00|      21.00000       14658.00|      27.25000       19020.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0170 701027                 567.000  LF   |      15.00000        8505.00|      25.00000       14175.00|      27.25000       15450.75

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0180 701502                  55.000  LF   |      95.00000        5225.00|      70.00000        3850.00|     120.00000        6600.00

  STONE CURB                              |                             |                             |

0190 701503                  45.000  LF   |     125.00000        5625.00|      80.00000        3600.00|     125.00000        5625.00

  CURVED STONE CURB                       |                             |                             |

0200 705001                1275.000  SF   |       5.77543        7363.67|       5.00000        6375.00|       8.00000       10200.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705504                6120.000  SF   |      17.58995      107650.49|      10.00000       61200.00|      10.85000       66402.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0220 705506                2110.000  SF   |      18.00000       37980.00|      18.00000       37980.00|      20.35000       42938.50

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |

0230 705520                 200.000  SF   |      28.00000        5600.00|      32.00000        6400.00|      32.00000        6400.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0240 705526                1100.000  SF   |      22.00000       24200.00|      15.00000       16500.00|      10.15000       11165.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0250 708050                   5.000  EACH |    1986.54237        9932.71|    1500.00000        7500.00|    1800.00000        9000.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0260 708051                  10.000  EACH |    2409.70581       24097.06|    1800.00000       18000.00|    2000.00000       20000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0270 708052                   1.000  EACH |    2731.55172        2731.55|    2100.00000        2100.00|    3200.00000        3200.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 708054                   1.000  EACH |    3307.50000        3307.50|    3900.00000        3900.00|    3600.00000        3600.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0290 708111                   2.000  EACH |    2801.88196        5603.76|    3100.00000        6200.00|    4500.00000        9000.00

  MANHOLE, 48" X 30"                      |                             |                             |

0300 708500                   2.000  EACH |     265.07984         530.16|     250.00000         500.00|     200.00000         400.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0310 708587                   1.000  EACH |    2000.00000        2000.00|    2400.00000        2400.00|    2700.00000        2700.00

  JUNCTION BOX, 66" X 30"                 |                             |                             |

0320 710001                   3.000  EACH |     917.16376        2751.49|     400.00000        1200.00|     700.00000        2100.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0330 710002                   3.000  EACH |     800.00000        2400.00|     400.00000        1200.00|     600.00000        1800.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0340 710501                   1.000  EACH |     900.00000         900.00|    1800.00000        1800.00|    3700.00000        3700.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  MANHOLE                                 |                             |                             |

0350 715001                 135.000  LF   |      19.07443        2575.05|      10.00000        1350.00|      15.00000        2025.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0360 716000                   3.000  EACH |    1102.85714        3308.57|     700.00000        2100.00|    1400.00000        4200.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0370 718512                 135.000  LF   |     150.00000       20250.00|     200.00000       27000.00|     132.00000       17820.00

  TRENCH DRAIN, 8" WIDE                   |                             |                             |

0380 720527               14400.000  EADY |       0.28553        4111.63|       0.25000        3600.00|       0.17000        2448.00

  PLASTIC DRUMS                           |                             |                             |

0390 727520                 400.000  LF   |       3.06523        1226.09|       3.00000        1200.00|       4.25000        1700.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0400 732002                 790.000  SY   |       9.38267        7412.31|       5.00000        3950.00|      10.90000        8611.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0410 734013                 615.000  SY   |       1.14208         702.38|       1.00000         615.00|       0.70000         430.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0420 735533                 615.000  SY   |       3.01228        1852.55|       2.00000        1230.00|       3.10000        1906.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0430 737523                          LUMP |   10035.00000       10035.00|    9379.20000        9379.20|   12622.50000       12622.50

  PLANTING                                |                             |                             |

0440 742500                1615.000  HOUR |      36.40000       58786.00|      36.40000       58786.00|      36.40000       58786.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 742514                 405.000  HOUR |      52.78000       21375.90|      52.78000       21375.90|      52.78000       21375.90

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0460 743500                1885.000  EADY |       0.40415         761.82|       0.25000         471.25|       0.25000         471.25

  WARNING LIGHTS, TYPE A                  |                             |                             |

0470 743501                3075.000  EADY |       0.84125        2586.84|       0.80000        2460.00|       0.78000        2398.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0480 743504                  37.000  EACH |     130.92907        4844.38|     150.00000        5550.00|     110.00000        4070.00

  WARNING SIGNS                           |                             |                             |

0490 743506                1005.000  EADY |       3.50000        3517.50|       1.10000        1105.50|       0.90000         904.50

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0500 743514                  15.000  EADY |      75.67987        1135.20|      75.00000        1125.00|      75.00000        1125.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0510 743525                3190.000  EADY |       2.61368        8337.64|       0.75000        2392.50|       1.00000        3190.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

0520 744520                   1.000  EACH |     757.35455         757.35|     780.00000         780.00|     800.00000         800.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0530 745528                 371.000  LF   |       7.47511        2773.27|      10.00000        3710.00|      10.50000        3895.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0540 745544                 371.000  LF   |       8.90472        3303.65|       8.00000        2968.00|       9.00000        3339.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0550 746512                1793.000  LF   |       1.56582        2807.52|       2.00000        3586.00|       2.25000        4034.25

  CABLES, 1/#6 AWG                        |                             |                             |

0560 746659                   4.000  EACH |    1875.00000        7500.00|    2465.00000        9860.00|    2500.00000       10000.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0570 746852                   4.000  EACH |     972.46429        3889.86|     840.00000        3360.00|     900.00000        3600.00

  POLE BASE, TYPE 6                       |                             |                             |

0580 748015                 205.000  SF   |       9.76423        2001.67|      10.00000        2050.00|      10.50000        2152.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0590 748506                 325.000  LF   |       3.71310        1206.76|       5.00000        1625.00|       5.25000        1706.25

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0600 750000                   4.000  EACH |     450.00000        1800.00|     150.00000         600.00|     175.00000         700.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0610 752000                   1.000  EACH |    3600.00000        3600.00|    1800.00000        1800.00|    1900.00000        1900.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

0620 758000                 430.000  SY   |      18.82404        8094.34|      15.00000        6450.00|      15.85000        6815.50

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GRASSBUSTERS LANDSCAPING CO  |CIRILLO BROS INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0630 762001                1515.000  LF   |       2.14891        3255.60|       2.00000        3030.00|       1.25000        1893.75

  SAW CUTTING, HOT MIX                    |                             |                             |

0640 762002                 465.000  LF   |       5.64359        2624.27|       5.00000        2325.00|       3.50000        1627.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0650 763000                          LUMP |   28750.00000       28750.00|   12100.00000       12100.00|   10000.00000       10000.00

  INITIAL EXPENSE                         |                             |                             |

0660 763500                          LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   18000.00000       18000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0670 763501                          LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   12000.00000       12000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0680 763566                   3.000  EACH |    2500.00000        7500.00|    2000.00000        6000.00|     725.00000        2175.00

  BENCH                                   |                             |                             |

0690 763597                  40.000  HOUR |     125.00000        5000.00|     125.00000        5000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       640,695.38|           $       554,602.35|           $       583,104.15

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       640,695.38|           $       554,602.35|           $       583,104.15

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : TROLLEY SQUARE STREETSCAPE IMPROVEMENTS PHASE II

     CALL ORDER   : 002                     CONTRACT ID : 27-200-10.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 04/07/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |A-DEL CONSTRUCTION CO INC    |STRIPE-A-LOT INC/APS         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   TROLLEY SQUARE ENHANCEMENTS PHASE II

                                          |                             |                             |

0010 201000                          LUMP |    7000.00000        7000.00|    2500.00000        2500.00|   12000.00000       12000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 940.000  CY   |      18.25000       17155.00|      30.00000       28200.00|      40.00000       37600.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208500                   1.000  CY   |     350.00000         350.00|    1200.00000        1200.00|     300.00000         300.00

  FLOWABLE FILL                           |                             |                             |

0040 209006                 200.000  CY   |      15.00000        3000.00|      40.00000        8000.00|      60.00000       12000.00

  BORROW, TYPE F                          |                             |                             |

0050 211000                          LUMP |    1700.00000        1700.00|    3000.00000        3000.00|    4000.00000        4000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0060 251501                 130.000  LF   |       1.80000         234.00|       3.00000         390.00|       5.00000         650.00

  SILT FENCE                              |                             |                             |

0070 252000                  25.000  EACH |     170.00000        4250.00|     150.00000        3750.00|     220.00000        5500.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0080 302007                 290.000  CY   |      42.80000       12412.00|      62.00000       17980.00|     100.00000       29000.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0090 302008                  20.000  CY   |      43.90000         878.00|      85.00000        1700.00|     115.00000        2300.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0100 401665                  55.000  TON  |      88.85000        4886.75|     112.50000        6187.50|     240.00000       13200.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0110 401666                  80.000  TON  |      73.50000        5880.00|      90.00000        7200.00|     185.00000       14800.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0120 401667                 165.000  TON  |      72.00000       11880.00|      80.00000       13200.00|     124.00000       20460.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0130 612002                 460.000  LF   |      41.75000       19205.00|      50.00000       23000.00|     100.00000       46000.00

  REINFORCED CONCRETE PIPE, 15", CLASS II |                             |                             |

0140 612502                   5.000  LF   |      21.00000         105.00|      65.50000         327.50|     150.00000         750.00

  PVC PIPE, 6"                            |                             |                             |

0150 612529                 460.000  LF   |       3.25000        1495.00|       3.45000        1587.00|       2.50000        1150.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0160 701010                 698.000  LF   |      18.00000       12564.00|      20.00000       13960.00|      26.00000       18148.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
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                                                        TABULATION OF BIDS
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 701027                 567.000  LF   |      16.60000        9412.20|      19.50000       11056.50|      26.00000       14742.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0180 701502                  55.000  LF   |      40.00000        2200.00|      56.50000        3107.50|     275.00000       15125.00

  STONE CURB                              |                             |                             |

0190 701503                  45.000  LF   |      55.00000        2475.00|      84.00000        3780.00|     275.00000       12375.00

  CURVED STONE CURB                       |                             |                             |

0200 705001                1275.000  SF   |       5.00000        6375.00|       4.75000        6056.25|       4.75000        6056.25

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0210 705504                6120.000  SF   |      12.00000       73440.00|      10.60000       64872.00|      13.25000       81090.00

  BRICK AND/OR BL0CK SIDEWALK             |                             |                             |

0220 705506                2110.000  SF   |      16.00000       33760.00|      17.00000       35870.00|      30.00000       63300.00

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |

0230 705520                 200.000  SF   |      31.55000        6310.00|      20.00000        4000.00|      36.00000        7200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0240 705526                1100.000  SF   |      10.50000       11550.00|      16.50000       18150.00|      20.00000       22000.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0250 708050                   5.000  EACH |    2500.00000       12500.00|    2400.00000       12000.00|    3345.00000       16725.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0260 708051                  10.000  EACH |    2500.00000       25000.00|    2750.00000       27500.00|    3345.00000       33450.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0270 708052                   1.000  EACH |    3000.00000        3000.00|    3000.00000        3000.00|    3700.00000        3700.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0280 708054                   1.000  EACH |    3750.00000        3750.00|    4200.00000        4200.00|    4100.00000        4100.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0290 708111                   2.000  EACH |    2750.00000        5500.00|    7150.00000       14300.00|    3600.00000        7200.00

  MANHOLE, 48" X 30"                      |                             |                             |

0300 708500                   2.000  EACH |     210.00000         420.00|     250.00000         500.00|     275.00000         550.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

0310 708587                   1.000  EACH |    2070.00000        2070.00|    3400.00000        3400.00|    3145.00000        3145.00

  JUNCTION BOX, 66" X 30"                 |                             |                             |

0320 710001                   3.000  EACH |    1150.00000        3450.00|     750.00000        2250.00|     800.00000        2400.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0330 710002                   3.000  EACH |     800.00000        2400.00|     750.00000        2250.00|     720.00000        2160.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0340 710501                   1.000  EACH |    2275.00000        2275.00|    1700.00000        1700.00|    2000.00000        2000.00

  CONVERTING EXISTING CATCH BASIN TO      |                             |                             |

  MANHOLE                                 |                             |                             |
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0350 715001                 135.000  LF   |      15.00000        2025.00|      24.00000        3240.00|      25.00000        3375.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0360 716000                   3.000  EACH |     925.00000        2775.00|     750.00000        2250.00|    1700.00000        5100.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0370 718512                 135.000  LF   |     240.00000       32400.00|     145.00000       19575.00|     280.00000       37800.00

  TRENCH DRAIN, 8" WIDE                   |                             |                             |

0380 720527               14400.000  EADY |       0.13000        1872.00|       0.35000        5040.00|       0.35000        5040.00

  PLASTIC DRUMS                           |                             |                             |

0390 727520                 400.000  LF   |       1.70000         680.00|       4.00000        1600.00|       4.00000        1600.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0400 732002                 790.000  SY   |       8.50000        6715.00|       6.80000        5372.00|      10.00000        7900.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0410 734013                 615.000  SY   |       0.80000         492.00|       1.75000        1076.25|       1.10000         676.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0420 735533                 615.000  SY   |       1.50000         922.50|       2.30000        1414.50|       2.25000        1383.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0430 737523                          LUMP |    7716.30000        7716.30|    9654.51000        9654.51|    7586.70000        7586.70

  PLANTING                                |                             |                             |

0440 742500                1615.000  HOUR |      36.40000       58786.00|      36.40000       58786.00|      36.40000       58786.00

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0450 742514                 405.000  HOUR |      52.78000       21375.90|      52.78000       21375.90|      52.78000       21375.90

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0460 743500                1885.000  EADY |       0.10000         188.50|       0.46000         867.10|       0.50000         942.50

  WARNING LIGHTS, TYPE A                  |                             |                             |

0470 743501                3075.000  EADY |       0.75000        2306.25|       1.15000        3536.25|       1.10000        3382.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

0480 743504                  37.000  EACH |     150.00000        5550.00|     161.00000        5957.00|     156.00000        5772.00

  WARNING SIGNS                           |                             |                             |

0490 743506                1005.000  EADY |       0.95000         954.75|       1.75000        1758.75|       2.00000        2010.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

0500 743514                  15.000  EADY |      60.00000         900.00|     145.00000        2175.00|      85.00000        1275.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0510 743525                3190.000  EADY |       3.75000       11962.50|       2.30000        7337.00|       2.25000        7177.50

  TEMPORARY WARNING SIGNS                 |                             |                             |

0520 744520                   1.000  EACH |     895.00000         895.00|     965.00000         965.00|     865.00000         865.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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0530 745528                 371.000  LF   |       6.95000        2578.45|       7.50000        2782.50|      11.00000        4081.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0540 745544                 371.000  LF   |       8.55000        3172.05|       9.20000        3413.20|       9.00000        3339.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0550 746512                1793.000  LF   |       1.45000        2599.85|       1.56000        2797.08|       2.20000        3944.60

  CABLES, 1/#6 AWG                        |                             |                             |

0560 746659                   4.000  EACH |    2675.00000       10700.00|    2895.00000       11580.00|    2735.00000       10940.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

0570 746852                   4.000  EACH |     920.00000        3680.00|     995.00000        3980.00|     930.00000        3720.00

  POLE BASE, TYPE 6                       |                             |                             |

0580 748015                 205.000  SF   |      10.65000        2183.25|      11.50000        2357.50|       7.00000        1435.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0590 748506                 325.000  LF   |       5.35000        1738.75|       5.75000        1868.75|       4.25000        1381.25

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0600 750000                   4.000  EACH |     300.00000        1200.00|     400.00000        1600.00|     350.00000        1400.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0610 752000                   1.000  EACH |    2000.00000        2000.00|    1725.00000        1725.00|    1700.00000        1700.00

  RELOCATE FIRE HYDRANTS                  |                             |                             |

0620 758000                 430.000  SY   |      12.00000        5160.00|      30.00000       12900.00|      20.00000        8600.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0630 762001                1515.000  LF   |       2.75000        4166.25|       1.50000        2272.50|       1.40000        2121.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0640 762002                 465.000  LF   |       5.75000        2673.75|       2.60000        1209.00|       4.00000        1860.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0650 763000                          LUMP |   20000.00000       20000.00|   26250.00000       26250.00|  120700.00000      120700.00

  INITIAL EXPENSE                         |                             |                             |

0660 763500                          LUMP |   30000.00000       30000.00|   49500.00000       49500.00|   65000.00000       65000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0670 763501                          LUMP |   40000.00000       40000.00|    7900.00000        7900.00|   35000.00000       35000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0680 763566                   3.000  EACH |    3210.00000        9630.00|    2000.00000        6000.00|    3025.00000        9075.00

  BENCH                                   |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0690 763597                  40.000  HOUR |     125.00000        5000.00|     125.00000        5000.00|     125.00000        5000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $       613,881.00|           $       645,290.04|           $       966,521.45

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       613,881.00|           $       645,290.04|           $       966,521.45

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================


